STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 42
WUMBER OF BI DDERS 8
°ROGRAM ELEMENTS
Bl D RANK

01/ 15/ 02
02-351904

BI D

SUMMARY

I'N SI SKI YOU COUNTY NEAR FORT JONES
AT VARI QUS LOCATI ONS

02-SI$-3-27.1/31. 7

DI SADVANTAGED BUSI NESS ENTERPRI SE -

RAS

FUND TOTAL HA21 2,494, 000
ENG NEERS EST 1, 853, 000. 00
BI D TOTAL Bl DDER | D
2,152, 320. 00 4
2,170, 259. 50 8
2,270,937. 20 7

2,274, 299.00

2,304, 535.00

CORRECT SCOUR AND REHAB BRI DGES

10. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 299, 320. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 16/ 02
CONTRACT CODE 'C
37 CONTRACT | TEMS

FEDERAL Al D ACST- P003- (026) E

P-

PO03- (026) E

150

PERCENT OVER EST 16. 15

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

J F SHEA CO INC

P O BOX 494519
REDDI NG CA 96049- 4519
SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049-1539
MOWAT CONSTRUCTI ON COVPANY

P O BOX 1330
WOODI NVI LLE - WA 98072- 1330
WH TAKER CONTRACTORS | NC

P O BOX 910

SANTA MARGARI TA CA 93453

W LLI AM P YOUNG CONSTRUCTI ON
I NC

151 A OLD COUNTY ROAD

SAN CARLCS CA 94070

FAX

FAX

FAX

FAX

530 246-4292
00177061
530 246-9940

530 365-3930
00494255
530 365- 5465

425 398- 0205
00709927
425 398- 0226

805 438-5751
00556738
805 438-5752

650 620- 0900
00732490
650 620-9484



02- 351904
02- 8l s 3-27
01/ 15/ 02

6

2,433,990. 50

2,634, 185.00

2,797, 565. 00

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459
WEST COAST BRI DGE | NC

3701 MALLARD DRI VE
BENI CI A CA 94510
LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750

530 245-0132
00703199
FAX 530 245-1016

707 746-8028
00526319
FAX 707 746-0936

530 241-6102
00743116
FAX 530 241-5492

Bl D245
PAGE 2
01/ 16/ 02



02- 351904 Bl D245

02- 8l s 3-27 PAGE 3
01/ 15/ 02 01/ 16/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE | TEM 36

REDDI NG CA
FONTANA STEEL | TEM 29 (PARTI AL)
STOCKTON CA
KIEW T PACI FI C CONSTRUCTI ON | TEMS 23 AND 24 (PARTIAL)
CONCORD CA
M AND S ENVI RONMENTAL LANDSCAPI NG I TEMS 17 THRU 21 (PARTIAL)
REDDI NG CA
NATI ONAL SAW CUTTI NG | TEMS 13, 14 AND 27 (PARTIAL)

SACRAMENTO CA



02- 351904 Bl D245
02- 8l s 3-27 PAGE 4
01/ 15/ 02 01/ 16/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 FONTANA STEEL REBAR
STOCKTON  CA
KIEW T PACI FI C CONSTRUCTI ON PI LI NG
CONCORD CA
M AND S ENVI RONMVENTAL LANDSCAPE EROCSI ON CONTROL
REDDI NG CA
NATI ONAL CONCRETE CUTTI NG BRI DGE REMOVAL AND CORI NG
SACRAMENTO CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ENVI RONMVENTAL CONSTRUCTI ON EROSI ON CONTROL

200 SQUTH 13TH STREET
GROVER BEACH CA 93433
FONTANA STEEL

2375 WEST MARCH LANE
STOCKTON CA 95207
KIEW T PACI FI C CONSTRUCTI ON
5000 MARSH DRI VE
CONCORD CA 94520
STEELHEAD CONSTRUCTI ON
P O BOX 997

PALO CEDRO CA 96073

REBAR

CAST IN STEEL SHELL PILE

ROCK SLCPE PROTECTI ON



02- 351904
02- 8l s 3-27
01/ 15/ 02
LI'ST OF

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
01/ 16/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

COOPER CRANE AND RI GG NG
NOVATO CA

FONTANA STEEL

STOCKTON CA

M AND S ENVI RONMVENTAL LANDSCAPE
REDDI NG CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

3l DDER | D NAME AND ADDRESS

PI LI NG

REBAR

LANDSCAPI NG

CORE DRI LLI NG AND BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE

REDDI NG CA

CAL NEVA CONSTRUCTI ON SERVI CES
LOOM S CA

COPPER CRANE AND RI GG NG
NOVATO CA

ENVI RONVENTAL CONSTRUCTI ON AND ERCSI ON CONTROL
GROVER BEACH CA

FONTANA STEEL

STOCKTON CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

JONTI NUED ON NEXT PAGE

THERMOPLASTI C TRAFFI C STRI PI NG

ROCK SLCPE PROTECTI ON

FURNI SH AND DRI VE CAST I N STEEL SHELL (PARTIAL)
ERCSI ON CONTROL

REBAR

CONSTRUCTI ON AREA SI GNS



02- 351904 Bl D245
02- 8l s 3-27 PAGE 6
01/ 15/ 02 01/ 16/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NATI ONAL CONCRETE CUTTI NG CORE DRI LLI NG
SACRAMENTO CA
PENHALL COVPANY CLEAN AND TREAT BRI DGE DECK
SAN LEANDRO CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COOPER CRANE AND RI GG NG PI LI NG ( PARTI AL)
NOVATO CA
FONTANA STEEL REBAR ( PARTI AL)
STOCKTON CA
M AND S ENVI RONMVENTAL LANDSCAPE ERGCSI ON CONTROL ( PARTI AL)
REDDI NG CA
MC COULLOUGH CONSTRUCTI ON ROCK SLOPE PROTECTI ON AND CHANGEABLE MESSAGE SI GN ( PARTI AL)
SAYLOR CA
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CAL NEVA CONSTRUCTI ON SERVI CES | NC ROCK SLOPE PROTECTI ON

2ONTI NUED

LOOM S CA

E P JARRETT FOUNDATI ON

WEST SACRAMENTO CA

ENVI RONMENTAL CONSTRUCTI ON AND ERCSI ON CONTRCL
GROVER BEACH CA

ON NEXT PAGE

PI LI NG AND DRI LLI NG

LANDSCAPI NG



02- 351904
02- 8l s 3-27
01/ 15/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
01/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FONTANA STEEL
STOCKTON CA
TRAFFI C SOLUTI ONS
REDDI NG CA

3l DDER | D NAME AND ADDRESS

REI NFORCI NG
CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ENVI RONMENTAL CONSTRUCTI ON | NC
GROVER BEACH CA

FONTANA STEEL

STOCKTON CA

FOUNDATI ON CONSTRUCTORS | NC
OAKLEY CA

NATI ONAL CONCRETE CUTTI NG CO
SACRAMENTO CA

PENHALL COVPANY

SAN LEANDRO CA

VASI LI O LEAL TRUCKI NG

SHASTA LAKE CA

[TEMS 17 THRU 22
| TEM 29

| TEMS 23 AND 24

| TEMS 13, 14, 27 AND 28 ( PORTI ON)
| TEMS 12, 30 AND 31

M SCELLANEQUS TRUCKI NG ( PARTI AL)



02- 351904 Bl D245

02- SI S- 3- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 15/ 02 01/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANDUNT
1 022973 TEMPORARY 310 M METAL GATE EA 1 2, 750. 00 2, 750. 00
2 022974 TEMPORARY FENCE ( ESA) M 240 9.00 2,160. 00
3 071302 TEMPORARY FENCE ( TYPE BW M 50 11. 00 550. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 200. 00* 13, 200. 00
6 074028 TEMPORARY FI BER ROLL M 150 14. 00 2, 100. 00
7 074029 TEMPORARY SI LT FENCE M 300 8. 00 2, 400. 00
8 074030 TEMPORARY STRAW BALE EA 70 45. 00 3, 150. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 300. 00* 3, 300. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00* 110, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 16, 500. 00 33, 000. 00
12 153235 CLEAN BRI DGE DECK MR 940 10. 00 9, 400. 00
13 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 7, 300. 00* 7, 300. 00
14 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 22, 000. 00* 22, 000. 00
15 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) B 47 144. 00 6, 768. 00
16 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 120 150. 00 18, 000. 00
17 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 12 750. 00 9, 000. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 360 1.35 4, 536. 00
19 (S) 203024 COMPOST ( ERCSI ON CONTROL) KG 4, 530 1.10 4, 983. 00
20 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 340 36. 00 12, 240. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 700 3.60 2, 520. 00
22 (S) 022975 PLANT TUBES EA 16 50. 00 800. 00
23 499052 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 479 1, 200. 00 574, 800. 00
PILING (1219 M)
24 (S) 499053 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 14 36, 000. 00 504, 000. 00
PILE (1219 MV
25 510000 SEAL COURSE CONCRETE VB 7 770. 00 5, 390. 00
26 510053 STRUCTURAL CONCRETE, BRI DGE VB 340 700. 00 238, 000. 00
27 511106 DRI LL AND BOND DOWEL M 240 55. 00 13, 200. 00
28 (S) 515072 CORE CONCRETE (0 - 50 MV M 280 110. 00 30, 800. 00
29 (S) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 97, 500 1.75 170, 625. 00
30 (S) 540102 TREAT BRI DGE DECK MR 940 22.00 20, 680. 00
31 (S) 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 380 27.00 10, 260. 00
(LOW ODOR)
32 720120 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD A) B 500 128. 00 64, 000. 00
33 721010 ROCK SLOPE PROTECTI ON VB 300 101. 00 30, 300. 00

(BACKING NO. 1, METHOD B)



02- 351904 Bl D245

02- Sl S-3- 27 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
01/ 15/ 02 01/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 721012 ROCK SLOPE PROTECTI ON VB 190 101. 00 19, 190. 00
(BACKING NO. 3, METHOD B)
35 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 530 128. 00 67, 840. 00
36 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 290 13.20 3,828.00
( SPRAYABLE)
37 999990 MOBI LI ZATI ON LS LUMP SUM 123, 750. 00* 123, 750. 00

TOTAL 2,152, 320. 00



TEM

©CoOoO~NOUODWNE

02- 351904

02- SI S- 3- 27 SUMMARY OF REMAI
01/ 15/ 02
------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT

------------------------------- R P RREEE e L EE)

1, 200. 00 1200. 00| 1, 200. 00 1200

25. 00 6000. 00| 21. 00 5040

65. 00 3250. 00| 43.00 2150

2, 500. 00* 2500. 00| 4, 000. 00* 4000

5, 000. 00* 5000. 00| 12, 000. 00* 12000

10. 00 1500. 00| 15. 00 2250

10. 00 3000. 00| 26. 00 7800

26. 00 1820. 00| 33. 00 2310

2, 500. 00* 2500. 00| 5, 500. 00* 5500

25, 000. 00* 25000. 00| 19, 000. 00* 19000

7,500. 00 15000. 00| 11, 000. 00 22000

8. 00 7520. 00| 6.00 5640

7,000. 00* 7000. 00| 6, 500. 00* 6500

15, 000. 00* 15000. 00| 15, 000. 00* 15000

650. 00 30550. 00| 930. 00 43710

600. 00 72000. 00| 1, 130. 00 135600

350. 00 4200. 00| 420. 00 5040

7.50 25200. 00| .72 2419

.75 3397. 50| .40 1812.

13. 00 4420. 00| 16. 00 5440.

9.00 6300. 00| 2.40 1680.

100. 00 1600. 00| 92. 00 1472.

1, 000. 00 479000. 00| 1, 000. 00 479000.

36, 250. 00 507500. 00| 39, 800. 00 557200.

1.00 7.00] 655. 00 4585.

750. 00 255000. 00| 870. 00 295800.

65. 00 15600. 00| 68. 00 16320.

58. 00 16240. 00| 111. 00 31080.

3.39 330525. 00| 2.00 195000.

10. 00 9400. 00| 7.00 6580.

15. 00 5700. 00| 20. 00 7600.

80. 00 40000. 00| 92. 00 46000.

60. 00 18000. 00| 92. 00 27600.

60. 00 11400. 00| 92. 00 17480.

65. 00 34450. 00| 92. 00 48760.

12. 00 3480. 00| 12. 00 3480.

200, 000. 00* 200000. 00| 226, 889. 00* 226889.

2,170, 259. 50 2,270, 937. 20

N

2,274, 299.00

FOURTH
BI D AMOUNT
_______________________________ |

3, 660. 00 3660
13. 00 3120
24.00 1200
8, 900. 00* 8900
7, 800. 00* 7800
25.00 3750
14.00 4200
40. 00 2800
4, 700. 00* 4700
28, 800. 00* 28800
11, 000. 00 22000
19. 00 17860
6, 600. 00* 6600
17, 000. 00* 17000
763. 00 35861
162. 00 19440
476. 00 5712
1.10 3696
1.00 4530
18. 00 6120
7.20 5040
125.00 2000
1,725.00 826275
23, 000. 00 322000
200. 00 1400
884. 00 300560
90. 00 21600
110. 00 30800
1.89 184275
19. 00 17860
15. 00 5700
95. 00 47500
95. 00 28500
95. 00 18050
95. 00 50350
16. 00 4640.
200, 000. 00* 200000.

2, 304, 535. 00

Bl D245
PAGE 10
01/ 16/ 02
FI FTH
BI D AMOUNT
1, 150. 00 1150
15. 00 3600
23.00 1150
2, 500. 00* 2500
13, 000. 00* 13000
20. 00 3000
13.00 3900
25.00 1750
8, 000. 00* 8000
10, 000. 00* 10000
13, 000. 00 26000
7.00 6580
15, 200. 00* 15200
16, 545. 00* 16545
1, 400. 00 65800
1, 500. 00 180000
450. 00 5400
1.00 3360
50 2265
17.00 5780
3.50 2450
100. 00 1600
1, 160. 00 555640
30, 500. 00 427000
250. 00 1750
940. 00 319600
40. 00 9600
60. 00 16800
1.90 185250
12.00 11280
20.00 7600
112.00 56000
103. 00 30900
95. 00 18050
98. 00 51940
14. 00 4060.
230, 035. 00* 230035



TEM

©CoOoO~NOUODWNE

02- 351904

SUMMARY

02- Sl S 3- 27
01/ 15/ 02

_______________________________ |

SI XTH |

BI D AMOUNT |

_______________________________ |

1, 000. 00 1000. 00

14.00 3360. 00

15. 00 750. 00|

2, 500. 00* 2500. 00

7, 500. 00* 7500. 00

15. 00 2250. 00

10. 00 3000. 00

12.00 840. 00|

3, 550. 00* 3550. 00

22, 000. 00* 22000. 00

16, 500. 00 33000. 00

10. 00 9400. 00

8, 500. 00* 8500. 00

12, 500. 00* 12500. 00

350. 00 16450. 00

550. 00 66000. 00

360. 00 4320. 00

80 2688. 00|

.75 3397. 50

13.50 4590. 00

5. 50 3850. 00

125. 00 2000. 00

1, 285. 00 615515. 00

40, 400. 00 565600. 00

250. 00 1750. 00

1, 250. 00 425000. 00

70.00 16800. 00

85. 00 23800. 00

1.88 183300. 00

25.00 23500. 00

40. 00 15200. 00

80. 00 40000. 00

80. 00 24000. 00

80. 00 15200. 00

80. 00 42400. 00

12.00 3480. 00

225, 000. 00* 225000. 00

2, 433, 990. 50

OF REMA

I NI

SEVENTH
BI D AMOUNT
_______________________________ |

1, 000. 00 1000
30. 00 7200
30. 00 1500
2, 000. 00* 2000
3, 000. 00* 3000
10. 00 1500
4.00 1200
10. 00 700
3, 000. 00* 3000
20, 000. 00* 20000
20, 000. 00 40000
1.00 940
20, 000. 00* 20000
20, 000. 00* 20000
1, 000. 00 47000
600. 00 72000
440. 00 5280
1.00 3360
.50 2265
20. 00 6800
2.80 1960
100. 00 1600
1, 000. 00 479000
30, 000. 00 420000
2, 000. 00 14000
2,500. 00 850000
40. 00 9600
80. 00 22400
2.00 195000
2.00 1880
50. 00 19000
100. 00 50000
100. 00 30000
100. 00 19000
100. 00 53000
100. 00 29000.
180, 000. 00* 180000.
2,634, 185. 00

2,797, 565. 00

NG BI DDERS
El GHTH

BI D AMOUNT
5, 000. 00 5000
20. 00 4800
20. 00 1000
3, 000. 00* 3000
5, 000. 00* 5000
30. 00 4500
20. 00 6000
50. 00 3500
5, 000. 00* 5000
21, 475. 00* 21475
15, 000. 00 30000
10. 00 9400
6, 500. 00* 6500
16, 000. 00* 16000
5, 000. 00 235000
1, 500. 00 180000
500. 00 6000
1.00 3360
1.00 4530
20. 00 6800
3.00 2100
100. 00 1600
400. 00 191600
75, 000. 00 1050000
825. 00 5775
750. 00 255000
55. 00 13200
60. 00 16800
2.25 219375
20. 00 18800
20. 00 7600
115.00 57500
115.00 34500
115. 00 21850
115.00 60950
15. 00 4350.
279, 700. 00* 279700.

Bl D245
PAGE 11
01/ 16/ 02



